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SECTION 01010 

SUMMARY OF WORK 

PART 1 GENERAL 

1.01 SCOPE OF WORK 

A. This Section describes the project in general, and provides an overview of the 

extent of the work to be performed under this Contract.  Detailed requirements and 

extent of work is stated in the applicable Specification sections and shown on the 

Plans.  The Contractor shall, except as otherwise specifically stated herein or in 

any applicable parts of the Contract Documents, provide and pay for all labor, 

materials, equipment, tools, construction equipment, and other facilities and 

services necessary for proper execution, testing, and completion of the work under 

this Contract. 

1.02 CONSENT DECREE PROJECT 

A. The Contractor is made aware that this is a Consent Decree Project, and 

Stipulated Damages may apply for failure to meet required completion dates. 

1.03 SPECIFICATIONS 

A. The Specifications included in these Contract Documents establish the minimum 

performance and quality requirements for materials and equipment with the 

minimum standards for quality of the workmanship and appearance.  Generally, 

there has been no attempt to separate the Specification sections into groups for 

the work of separate subcontractors, or for work to be performed by the various 

trades.  Should there be any question as to the interpretation of any particular 

Specification section or part of Specification section, such question should be 

directed to the Department prior to the submittal of a proposal for the work under 

this Contract. 
 

B. The work shown on the Plans is intended to be comprehensive and descriptive, not 
an exact and complete representation of the actual finished work. Installed work 
shall include fittings, joints, supports, nuts, bolts, and all other accessories required 
to provide complete and satisfactory systems as specified, even though some 
items may not be specifically shown on the Plans. 

C. It is the intent of MD-WASD to obtain a complete functional, satisfactory and 

legally operable installation under this project, and any items of labor, equipment 

or materials which may be reasonably assumed as necessary to accomplish this 

end shall be supplied whether or not they are specifically shown on the Plans or 

stated herein. The Contractor shall provide all materials for the project unless they 

are specifically called out in these specifications as being supplied by the 

Department. The Contractor shall also supply all other labor, material or equipment 
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required to preclude damage to or loss of functionality of any existing facility or 

system. 

D. No request for additional compensation or Contract time (except for a non-

compensable item extension at the sole discretion of the Engineer, whose 

decision shall be final) resulting from encountering utilities or structures not 

shown, or differing in location or elevation from that shown, will be considered. 

The Contractor shall explore sufficiently ahead of the Work to allow time for any 

necessary adjustments without delay to the progress of the installation. Cost due 

to delays occasioned by encountering utilities or structures which could have or 

should have been discovered by timely exploration ahead of the work shall rest 

solely with the Contractor. 

1.04 REASONABLY IMPLIED PARTS OF THE WORK SHALL BE DONE THOUGH ABSENT 

FROM SPECIFICATIONS 

A. Any part of the work which is not mentioned in the Specifications but is shown on 

the Plans, or any part not shown on the Plans but described in the Specifications, 

or any part not shown on the Plans nor described in the Specifications, but which 

is necessary or normally required as a part of such work, or is necessary or 

required to make each installation satisfactorily and legally operable, shall be 

performed by the Contractor as incidental work without extra cost to MD-WASD, 

as if fully described in the Specifications and shown on the Plans, and the expense 

thereof shall be included in the applicable unit prices or lump sum bid for the work. 

1.05 DESCRIPTION OF WORK 

A. The project consists of furnishing all materials, labor, and equipment necessary to 

Upgrade Sewage Pump Station No. XX, including, but not limited to, excavation, 

demolition and modification work including: Abandon existing dry well; Remove of 

dry well chimney; Remove of existing pumps, valves, piping, fittings, emergency 

discharge connection, existing sewer clean out plug, existing concrete slabs;  

existing wet well top slab; Remove and Replace in kind to  match existing 6’(feet) 

wood fence; Remove and Relocate as required: palm trees, bush, existing water 

meter and connect line to existing service; existing RTU antenna, existing electric 

box, existing concrete slab for electrical service; Relocate as required existing back 

flow preventer unit and water faucet, existing plug valve; furnish, installation, 

operation, and removal of temporary sewage effluent by-pass pumps, equipment 

and accessories; furnish and install wet well concrete top slab / new valve vault 

structure concrete and concrete top slab; furnish and install aluminum access 

hatches for wet well and valve vault and emergency connection; furnish and install 

material for rehabilitation of existing Wet Well with a concrete protecting coating; 

furnish and install two (2) XX HP submersible pumps and related equipment; 

furnish and install bubbler control system and related equipment; furnish and install 

new meter and main disconnect; furnish and install the proposed power/control 

system inclusive of the necessary electrical panel, enclosure, telemetry system and 

related equipment; install electrical conduits and junction boxes; install R.T.U. 

panel and S.C.A.D.A. equipment furnished by the Department; electrical work; 
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mechanical work; furnish all materials, equipment and supplies necessary for pump 

station startup and testing; furnish and install sewage force main pipe and fittings; 

connection to existing sewage force main; replacement of any sod, sidewalk, 

pavement damaged during construction; site restoration; and other appurtenant 

and miscellaneous items for a complete, satisfactory and functional installation. 

B. Pumping Station No. XX is located at _______________ in Section __, 

Township__, Range __, Miami-Dade County, Florida.  

C. It is the intent of the department to obtain a complete and working installation 

under this Project and any items of labor, equipment or materials which may 

reasonably be assumed as necessary to accomplish this end shall be supplied 

whether or not they are specifically shown on the Plans or stated herein. 

1.06 TESTING 

A. Testing procedures shall be submitted to the Engineer as Shop Drawings and will 

be subject to review and approval.  The Department reserves the right to require 

test procedure and equipment changes and revisions to the extent considered 

appropriate by the Engineer whose decision shall be final.  The Contractor is 

advised that all testing shall be carried out in accordance with the best practices of 

the trade, best management practices (bmp) and as recommended in writing by 

the engineering/technical/test staff of the manufacturer of the equipment and he 

should plan and price his test work accordingly.  In no case will test 

recommendations of a manufacturer's sales or management groups be considered 

sufficient.  All necessary temporary power sources, load banks, test materials, test 

instrumentation, qualified test personnel including manufacturer's representatives, 

fuels and lubricants shall be provided by the Contractor and shall be as approved 

by the Engineer and, if not approved, the Contractor shall change the item(s) to 

the satisfaction of the Engineer.  Where required by the Engineer, testing shall be 

carried out utilizing Contractor-supplied power sources and load banks prior to any 

connection with FPL.  The Contractor shall include in his prices bid all costs for 

testing and no extra compensation will be allowed. 

B. Factory testing of equipment is in all cases required and test data from these tests 

shall be provided to the Engineer prior to shipment.  The Department will decide 

when to send its personnel or representatives to the factory for witness testing of 

equipment. Travel expenses for Department personnel or representatives are paid 

for by the Department. Repeat tests due to unsuccessful tests will be borne by the 

Contractor.  To establish a base line, the Bidder will assume that any piece of 

equipment with an invoice cost to the Contractor of one hundred thousand dollars 

($100,000) or more will require witnessed testing.  The MDWASD will in the 

Specifications try in all cases to note which items will require testing.  

C. On site testing shall conform to the protocol previously approved by the Engineer, 

and shall include testing and calibration prior to energizing of individual cubicles 

followed by testing and calibration as a whole system or group of systems.  The 

Contractor shall supply all material, equipment, power, time, and fully qualified 
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specialist personnel to perform all system integration work as necessary to provide 

systems that talk to one another and correctly react to one another, including 

systems that must communicate with, and react to existing systems, and systems 

being or to be installed by others.  It is an absolute requirement that upon 

completion, all systems installed in the Work be able to correctly communicate and 

react to one another and to systems in existence, being or to be installed, external 

to the Work.  Final testing and calibration will be performed with the equipment 

energized and will only take place when the Engineer is satisfied with the results of 

earlier tests.  Full written reports of tests and results shall be furnished by the 

Contractor to the MD-WASD.  All costs for this testing, calibration, system 

integration and reporting, including the costs for factory and specialist personnel 

required during testing, calibration and system integration, shall be included in the 

prices bid and no extra compensation will be allowed.  Any delays or costs 

occasioned by test procedures or results not being satisfactory to the Engineer 

shall rest solely with the Contractor and no extra time or compensation will be 

allowed.  All on site testing shall be witnessed by MD-WASD, and the Contractor 

shall make timely arrangements and fully coordinate tests with the Engineer. 

D. After installation is completed, the Contractor shall provide records of non-

destructive electrical insulation tests performed by a certified institution approved 

by the Engineer, witnessed by MD-WASD personnel and attesting that the 

dielectric condition of the equipment and wiring is acceptable. 

 

PART 2 PRODUCTS (NOT USED) 

PART 3 EXECUTION (NOT USED) 

 

END OF SECTION 


